



**JUMAIRA LIGHT INDUSTRIES. L.L.C**  
ALL KINDS OF ARCHITECTURAL, ALUMINIUM & GLAZING WORKS.

## PRE- QUALIFICATION



ISO 9001:2015

**BUREAU VERITAS**  
Certification



P.O. Box : 6466, Dubai ,U.A.E

Website: [www.jli.ae](http://www.jli.ae)

Email: [jli@emirates.net.ae](mailto:jli@emirates.net.ae)

Tel no. 04 267 7999 Fax no. 04 258 6668



**JUMAIRA LIGHT INDUSTRIES L.L.C.**  
ALL KINDS OF ARCHITECTURAL, ALUMINIUM & GLAZING WORKS



**Jumaira Light Industries L.L.C.** is one of the leading architectural Aluminum Fabrication and Installation company in U.A.E. representing entire Solutions in Projects Managements. Founded in the year 2000 by two companies having vast experience specializing in Design and Engineering using advanced Aluminum Systems.

**Jumaira Light Industries L.L.C.** is an ISO 9001:2015 certified company which provides organized and transparent system.

Quality and customer satisfaction are the watchwords at Jumaira Light Industries, and bottom line will never come between our decisions and achieving these goals. We make sure that only reputed and approved profile extruders and powder coating processors with the highest standards of fabrication and finishing is approved for installation at site. The same standards are applied to the glasswork that we carry out.

Our workshop in Al Qusais Industrial Area contains up to date machinery and equipment with skilled operators.

## PRODUCT RANGE:



- ❖ 4 -way structural glazed system
- ❖ 2 - way structural glazed system
- ❖ Classic curtain wall system
- ❖ Thermal break system
- ❖ Normal glazing work
- ❖ Sky lights & domes
- ❖ Canopies & air lock lobbies
- ❖ Double glazing plant
- ❖ Spider glass system ( transparent )
- ❖ Composite panel cladding
- ❖ Stainless steel works
- ❖ Automatic sliding & swing doors
- ❖ Cast aluminium gates and grills
- ❖ Balcony and staircase railings

100,000 M2 / YEAR

We have back up of work force around 300 employees from our associated companies. We can provide product testing which is required for Curtain Wall and Skylights such as:

- ✓ Air infiltration
- ✓ Water penetration
- ✓ Wind load deflection





جميرا للصناعات الخفيفة (ش. ذ.م.م.)

**JUMAIRA LIGHT INDUSTRIES L.L.C.**

All Kinds of Aluminium & Glass Works

جميع أنواع أعمال الألمنيوم والزجاج

## QUALITY POLICY STATEMENT

We, as employees of JUMAIRA LIGHT INDUSTRIES LLC engaged in Supply, Fabrication and Installation of all kinds of Architectural Aluminium and Glass works are committed to satisfy requirements of customers by supplying quality products at a competitive price and delivering them on time.

We are also committed to continually improve our organization by implementing the quality objectives set at all functions. The above shall be achieved by the involvement of the employees at every stage of the operations.

The Policy and Objectives will be periodically reviewed by the Top Management to ensure continuing suitability. The Policy and Objectives are communicated to all the personnel.

All of the above should be undertaken in line with the business plan across the whole business which supports the strategic direction of Company.

This intent is supported by Quality Management System based on ISO 9001:2015 which will operate in all the Company's are of activity.

This Policy will be made known to all staff and will be reviewed on a regular basis.

  
**Mansour Abdulrahman**  
Managing Director

**Date: 01 June, 2017**





جميرا للصناعات الخفيفة (ش. ذ. م. م.)

**JUMAIRA LIGHT INDUSTRIES L.L.C.**

All Kinds of Aluminium & Glass Works

جميع أنواع أعمال الألمنيوم والزجاج

## ENVIRONMENTAL, HEALTH AND SAFETY POLICY

JUMAIRA LIGHT INDUSTRIES LLC embraces its responsibility to operate in a manner that protects the environment and human health and safety in order to create, conserve and ascertain a safe and clean environment for sustainable development and support the company's long-term growth and reputation as a responsible corporate citizen. We will meet this responsibility by the following actions.

- Comply with or exceed requirements of global, national, state and local statutes, regulations and standards protecting the environment and human health and safety. In the absence of laws and regulations or where they are simply not adequate for our operations, we will apply sound environmental health and safety (EHS) management practices.
- Identify, prevent, control and minimize adverse environmental impacts and health associated with operational activities.
- Continually improve health safety and environmental performance by setting objectives and targets to prevent or reduce pollution and waste.
- Develop and maintain highly motivated and trained work force for effective management of the environment and control of hazards and risks.
- Incorporates EHS considerations into our business decision-making processes.
- Work to prevent accidents, injuries and unsafe work conditions; promote energy and water conservation; encourage the reuse and recycling of materials; and reduce waste, emissions and the use of hazardous substances in our operations.
- Monitor emerging issues and keep abreast of regulatory changes, technological innovations and stakeholder interests.
- Strive to continually improve our environmental performance keeping in the view the regulatory and other requirements, community concerns and technological advancements.
- Regularly communicate relevant and meaningful information about our EHS performance to our internal and external stakeholders.

It is the responsibility of JUMAIRA LIGHT INDUSTRIES LLC staff to establish policy, govern compliance and review the company's EHS performance with company and business unit management on a periodic basis, including compliance with this policy.

JUMAIRA LIGHT INDUSTRIES LLC management is responsible for implanting this policy, allocating adequate resources and developing EHS programs. Employees and on-site contractors are responsible for integrating sound EHS practices into their everyday activities and acting in a manner that is protective of the environment and human health and safety.

Mansour Abdulrahman  
Managing Director

Date: 01 June, 2017



## CONTENTS:

Appendix A	License & Certificate
Appendix B	Business Associates
Appendix C	Organization Chart
Appendix D	Ongoing Projects
Appendix E	Completed Projects
Appendix F	Landmark Projects



TRADE LICENCE

AND

CERTIFICATE





## رخصة صناعية Industrial License

### تفاصيل الرخصة / License Details

License No.	518073	رقم الرخصة
Company Name	JUMAIRA LIGHT INDUSTRIES	اسم الشركة
Trade Name	JUMAIRA LIGHT INDUSTRIES	الإسم التجاري
Legal Type	Limited Liability Company(LLC)	الشكل القانوني
Expiry Date	30/04/2025	تاريخ الإنتهاء
D&B D-U-N-S ®	561263153	الرقم العالمي
Register No.	68779	رقم السجل التجاري
Issue Date	01/05/2000	تاريخ الإصدار
Main License No.	518073	رقم الرخصة الام
DCCI No.	63503	عضوية الغرفة

### الاطراف / License Members

Share / الحصص	Role / الصفة	Nationality / الجنسية	Name / الاسم	No./ الشخص
	Manager / مدير	United Arab Emirates / الامارات	منصور عبدالرحمن حسين السركال	41152
			MANSOUR ABDULRAHMAN H.ALSERKAL	

### نشاط الرخصة التجارية / License Activities

Building Metal Products Manufacturing	صناعة الاشغال المعدنية للمباني
Kitchen Furniture Manufacturing	صناعة اثاث المطابخ

### العنوان / Address

Phone No	971-4-2677999	تليفون	P.O. Box	33791	صندوق بريد
Fax No	971-4-2586668	فاكس	Parcel ID	242-342	رقم القطعة
Mobile No	971-50-6440318	هاتف متحرك			البريد الإلكتروني / Email

ملك مؤسسة دبي العقارية - القصيص الصناعي الاولى S.24 مستودع

### الملاحظات / Remarks

تم نقل الموقع بتاريخ 18/2/2015

Print Date 25/04/2024 12:48 تاريخ الطباعة

Receipt No.

15698497

رقم الإيصال



يمكنك الآن تجديد رخصتك التجارية من خلال الرسائل النصية القصيرة، أرسل رقم الرخصة إلى 6969 (دو/اتصالات) للحصول على اذن الدفع.  
Now you can renew your trade license by sending a text message (SMS). Send your trade license number to 6969 (Du/ Etisalat) to receive payment voucher.

Get FREE access to Zoho One for the first year  
احصل على زوهو ون مجاناً للسنة الاولى



Zoho.com/det

وثيقة إلكترونية معتمدة وصادرة بدون توقيع من دائرة الاقتصاد والسياحة في دبي. لمراجعة صحة البيانات الواردة في الرخصة يرجى مسح رمز الاستجابة السريعة  
this is a certified e-document issued without signature by the department of Economy and Tourism. Kindly Scan the QR Code to Verify the certificate



# ISO 9001:2015 CERTIFICATION

**ISO 9001:2015**

**BUREAU VERITAS  
Certification**





BUREAU  
VERITAS

# Bureau Veritas Certification

## JUMAIRA LIGHT INDUSTRIES LLC

Head Office: Industrial Area 1, Al Qusais, P.O. Box 33791, Dubai, United Arab Emirates

*Bureau Veritas Certification Holding SAS - UK Branch certifies that the Management System of the above organisation has been audited and found to be in accordance with the requirements of the management system standards detailed below*

### ISO 9001:2015

*Scope of certification*

**SUPPLY, FABRICATION, INSTALLATION AND MAINTENANCE OF ARCHITECTURAL ALUMINIUM AND GLASS WORKS.**

Original cycle start date:	12 July 2011
Expiry date of previous cycle:	11 July 2023
Certification / Recertification Audit date:	05 June 2023
Certification / Recertification cycle start date:	10 July 2023
Subject to the continued satisfactory operation of the organisation's Management System, this certificate expires on:	11 July 2026

Certificate No.: DU005311

Version: 1

Issue date: 10 July 2023

  
MARWAN ARIDI



0008

#### **Signed on behalf of BVCH SAS UK Branch**

Certification Body Address: 5th Floor, 66 Prescott Street, London, E1 8HG, United Kingdom

Local Office: Bureau Veritas - Dubai Branch, 2nd Floor, Block C, Al Hudaiba Awards Building, Jumeirah Road with 2nd December Interchange, Dubai, U.A.E.

Further clarifications regarding the scope and validity of this certificate, and the applicability of the management system requirements, please call: +971 4 307 4400

UKAS Certificate Template Single Site Rev.3.10







## **BUSINESS ASSOCIATES**





2019-2020

**ALUK<sup>®</sup>**  
FABRICATOR

**JUMAIRA LIGHT INDUSTRIES LLC**

P.O.Box 6466, DUBAI, UNITED ARAB EMIRATES

Tel: +97142677999

Fax: +97142586668

**IS HEREBY APPOINTED BY ALUK MIDDLE EAST AS  
ALUK AUTHORIZED FABRICATOR AND INSTALLER  
IN UNITED ARAB EMIRATES**



Luca Sandre

Manager (Projects Division)  
Aluk Middle East

Issued : 23/06/2020

> Aluk Middle East  
 Unit 2035 One Lake Road Bldg. Cluster 1,  
 Emerald Lake Towers, Dubai, U.A.E.

[mideast.aluk.com](http://mideast.aluk.com)







## OUR MAIN SUPPLIERS FOR ALUMINIUM PROFILES


- SCHUCO System from Germany.
- TECHNAL System from France.
- REYNAERS European System.
- Gutmann System from Germany.
- ALUK System from Italy.
- ALUMIL Aluminium System from Greece.
- Gulf Extrusions from U.A.E.
- Arabian Extrusions from U.A.E.



# ORGANIZATION CHART



# ORGANIZATION CHART





MANPOWER

SL NO	DESIGNATION	NUMBER
1	MANAGER OPERATIONS	1
2	MANAGER MARKETING & ADMIN.	1
3	FACTORY IN CHARGE	1
4	SENIOR PROJECT MANAGER	1
5	PROJECT ENGINEERS	2
6	FACTORY SUPERVISORS	1
7	SITE SUPERVISORS	6
8	QUANTITY SURVEYOR	1
9	ESTIMATOR	2
10	AUTOCAD DRAUGHTSMAN	1
11	BUSINESS DEVELOPMENT	1
12	PURCHASER	1
13	STOREKEEPERS	1
14	SAFETY CUM QUALITY INSPECTOR	1
15	ACCOUNTS & FINANCE	2
16	OFFICE STAFF	12
17	SKILLED AND SEMI SKILLED	105
18	DRIVERS	5



شركة الخنصاح

## KHANSAHEB

**KHANSAHEB CIVIL ENGINEERING L.L.C.**

Al Rashidiya  
P. O.Box 2716  
Dubai, United Arab Emirates

## خانصاح

خانصاح للهندسة المدنية ذ.م.م.  
الراشدية  
ص.ب ٢٧١٦  
دبي، الإمارات العربية المتحدة

09-Mar-23

### TO WHOM IT MAY CONCERN

We hereby certify that M/s Jumaira Light Industries is our main sub-contractor for aluminum and cladding works and since it is our sister company, we supply them with labour force and whatever they need of workers to carry out their commitments throughout U.A.E.

This certificate is issued on their request without taking any responsibility of any kind of third party claim.

For Khansaheb Civil Engineering LLC.

  
Amin Al-Saeed  
Asst. Personnel Manager



T +971 4 605 7200  
F +971 4 285 7539  
E info@khansaheb.ae  
W www.khansaheb.ae



PAID UP SHARE CAPITAL UAE DHS 11 MILLION C.R.NO 40123

ت +٩٧١ ٤ ٦٠٥ ٧٢٠٠  
ف +٩٧١ ٤ ٢٨٥ ٧٥٣٩  
ب info@khansaheb.ae  
م www.khansaheb.ae





## ONGOING PROJECTS



## LIST OF ONGOING PROJECTS

Project	Client	Consultant	Contractor	Location
Rehabilitation of Old Etisalat Building at Al Manakh / Al Qassimiah & Converting to Photography Gallery	Sharjah Art Foundation	Dawson Architects	Darwish Engineering Emirates LLC	Sharjah
Extension of Oberoi Resort Phase 2	Al Zorah Development Private Company Ltd. P.S.C.	Laceco Engineering Consultancy	Darwish Engineering Emirates LLC	Ajman
Al Zorah Golf Clubhouse	Al Zorah Development Private Company Ltd. P.S.C.	Ratik El Khoury & Partners	Darwish Engineering Emirates LLC	Ajman



- Project : Extension of Oberoi Resort Phase 2 at Ajman
- Consultant: Lececo Engineering Consultancy
- Contactor: DARWISH ENGINEERING EMIRATES LLC



- Project : Al Zorah Golf Clubhouse at Ajman
- Consultant: Rafik El Khoury & Partners
- Contactor: DARWISH ENGINEERING EMIRATES LLC



## COMPLETED PROJECTS



## LIST OF COMPLETED PROJECTS



PROJECT	CONSULTANT	CONTRACTOR	LOCATION	YEAR OF COMPLETION
Villa (G+1) + Boundary Wall + Car Shed	Arab Turk International Consultants	Arabian Europe Construction LLC	Sharjah	2024
G+1 Villa + Gate House (2nos.) + Service Block + Swimming pool + Boundary Wall	Arab Turk International Eng. Consultant Co.	Sea Star Building Contracting LLC	Sharjah	2024.
Residential Villa Khalifa City A	Modular for Architectural Engineering Consultancy	Green Solutions Project Development LLC	Abu Dhabi	2023

## LIST OF COMPLETED PROJECTS



PROJECT	CONSULTANT	CONTRACTOR	LOCATION	YEAR OF COMPLETION
Villa G Renovation	Arab Turk International Eng. Consultant Co.	Arabian Europe Construction LLC	Sharjah	2023
Proposed 2B+G+5Typ+Gym +R Residential Building	Amjad Engineering Consultant	Khalifa Lootah Contracting	Al Qusais Second	2023
G+1 Villa + Gate House (2nos.) + Service Block + Swimming pool + Boundary Wall	Arab Turk International Eng. Consultant Co.	Sea Star Building Contracting LLC	Sharjah	2023
Khalid Bin Mohammad School Phase 2	Sharjah Engineering Consultants	Globe Star Contracting LLC	Sharjah	2023
Farm House	Modular for Architectural Engineering Consultancy	Green Solutions Project Development LLC	Al Ain	2023
Office Building B+G+3	Datum Engineering Consultants	Jams Contracting LLC	Mena Jabel Ali	2023
Proposed B+G+M Shed	Castle Architectural Consultants	Jams Contracting LLC	Al Qusais First	2023
G+2 Residential Villa Plot no. 6185808 & 6185689	New Art Engineering Consultancies	Alliedtech Contracting LLC	Nad Al Sheba	2023

## LIST OF COMPLETED PROJECTS



PROJECT	CONSULTANT	CONTRACTOR	LOCATION	YEAR OF COMPLETION
Location 3 & 4 Pedestrian Bridges	n/a	Kabri International Cont. Co. LLC	Mankhool & Abu Baker Al Siddique	2023
G+2 Villa	Artech Consultant LLC	Alliedtech Contracting LLC	Ajman	2022
G+1 Villa	Renaissance Engineering Consultants	NAF Contracting LLC	Jumeirah Golf Estate	2022
Proposed Villa B+G+1	Renaissance Engineering Consultants	Gestalt Contracting LLC	Dubai Hills	2022
Proposed Villa B+G+1	Renaissance Engineering Consultants	Indogulf Contracting LLC	Dubai Hills	2022
Proposed G+1 Villa	Renaissance Engineering Consultants	NAF Contracting LLC	Jumeirah Golf Estate	2022
G+2 Villa	Artech Engineering Consultant LLC	Alliedtech Contracting LLC	Ajman	2022
Proposed G+1 Villa	Eco Green Architectural & Engineering Consultant	Mohamed & Sultan Lootah Contracting Co.	Nadd Al Shiba Fourth	2021
Proposed G Villa	Arab & Turk International	Danat Al Buhaira	Al Jurainah Sharjah	2021

## LIST OF COMPLETED PROJECTS



PROJECT	CONSULTANT	CONTRACTOR	LOCATION	YEAR OF COMPLETION
Renovation of Khalid Bin Mohammad School	Sharjah Engineering Consultants	Globe Star Contracting LLC	Al Manakh Sharjah	2021
Proposed 34 Villas (Ground Floor)	Emirates Engineer Consulting Engineering	Al Masar Al Awal Building Contracting LLC	RAK	2020
Sahara Mall Development West Expansion	Dewan Architects & Engineer	RAZ Interior LLC	Sharjah	2020
Construction of 82 nos. Residential Units, Each Unit is Semi-Detached Villas G+1	CUBIC	Darwish Engineering Emirates LLC	Sharjah	2020
Proposed Building (B+G+1 Offices) & Proposed Shed (B+G+M)	Eng. Adnan Safarini Design Supervision & Consult	SBB Construction LLC	Ras Al Khor	2020
Design, Built, Supply & Install of Lifts of Mall of Emirates (MOE) Metro Station	n/a	Kabri International Cont. Co. LLC	Al Barsha 1	2020
Proposed 34 Villas (Ground Floor)	Emirates Engineer Consulting Engineering	Al Masar Al Awal Building Contracting LLC	RAK	2020



## LIST OF COMPLETED PROJECTS

PROJECT	CONSULTANT	CONTRACTOR	LOCATION	YEAR OF COMPLETION
Al Jadaf Residence (G+3P+9+R)	Omar Moujaes	Khansaheb Civil Engineering LLC	Al Jadaf	2020
G+1 Twin Villa	M. Slim Engineering Consultant Office	Mr. Hamdan Ali Yahya Yahya	Sharjah	2020
Proposed Villa (B+G+1)	Emirates Engineer Consulting Engineering	Khansaheb Investment LLC	Al Khawaneej 1	2020
Proposed Hotel (G+7+Gym+R) Building	Space Consultant	Khalifa Lootah Contracting LLC	Muraqqabat	2020
Construction of B+G+M Commercial Building	Face Architecture & Design	Khansaheb Civil Engineering LLC	Al Khabais	2020
Proposed G+1 Villa+ Majilis +Service Block+Gym+ Sub. Station+ Swimming Pool	Arab & Turk International	Al Qabdah Building Contracting	Sharjah	2019





## LIST OF COMPLETED PROJECTS

PROJECT	CONSULTANT	CONTRACTOR	LOCATION	YEAR OF COMPLETION
G+2 Residential Building (3 nos.) Teachers Residential Complex Phase 1	Arab & Turk International	Jabal Hafeet Building Contracting LLC	Sharjah	2018
B+G+5 Floor Commercial/ Residential Building	Arab & Turk International	Gamma Contracting LLC	Al Majan Dubai	2018
Proposed G+1 Residence Villa (3 nos.) + Car Parking Shade	Arab & Turk International	Al Tala Contracting LLC	Sharjah	2018
B+G+1 Commercial & Residential	A & Z Architectural Engineering Consultant	Khalil Belarti Contracting LLC	Al Quoz	2018
G+1P+5 Typical Floor Commercial & Residential Building	Arab & Turk International	Jabal Hafeet Building Contracting LLC	Sharjah	2017
G-Storey Teacher Accommodation	Arab & Turk International	Darwish Engineering LLC	Sharjah	2017
B+G+M+4+R Hotel Building	Next Engineering Consultant	Khalifa Lootah Contracting LLC	Muteena	2017



## LIST OF COMPLETED PROJECTS

PROJECT	CONSULTANT	CONTRACTOR	LOCATION	YEAR OF COMPLETION
Proposed Factory (G) + Office (G + Mezzanine)	Emirates Engineer Consulting Engineering	Lakestone Contracting LLC	Dubai Investment Park	2017
Proposed Labour Accommodation G+1 & Shed G+M & Shops+Offices	Sharjah Engineering Consultant	Jumaira Light Industries LLC	Sharjah	2017
G+3 Commercial & Residential	Q5 Arch Engineering Consultant	Khalil Belarti Contracting LLC	Al Satwa	2018
2B+G+2Floors Office Development	JRHP	Khansaheb Civil Engineering LLC	Mirdif	2017
IKEA Expansion Construction & Refurbishment Works	GOMAC	Khansaheb Civil Engineering LLC	Dubai Festival City	2017
G+4+Roof Residential Building	Arch dome Consultant Engineers	Nashwan Contracting LLC	Al Nahda Dubai	2017
G+4 Labour Accommodation	Emirates Engineer Consultant Engineering	Khansaheb Civil Engineering	Al Quoz	2017
G+3+Roof Labour Accommodation	Emirates Engineer Consultant Engineering	Khansaheb Civil Engineering LLC	Jabel Ali	2017



## LIST OF COMPLETED PROJECTS

PROJECT	CONSULTANT	CONTRACTOR	LOCATION	YEAR OF COMPLETION
G+1 Villa	AMEC Al Manhal Engineering Consultant	Khalifa Lootah Contracting LLC	Al Khawaneej	2016
2B+G+9Typ+HC Residential Building	Eng. Adnan Saffarini	Al Qandeel Contracting LLC	Dubailand	2016
Lego Shop Explorers	Arcology International	Khansaheb Civil Engineering	Dubai Marina	2016
Lego Certified Store	Arcology International	Khansaheb Civil Engineering	Dubai Mall	2016
G+M+3+R Commercial Building	Gulf Pioneer Engineering Consultant	Khalifa Lootah Contracting	Naif Deira	2016
Parts & Battery Warehouse	Al Hashemi, Planners, Architect & Engineers	Dolphin Construction LLC	DIC	2015
International School of Choueifat	Arab & Turk International	Darwish Engineering Emirates LLC	Dubai Invest Park	2014
Mosque at Karama	Al Hashemi	Khansaheb Civil Engineering	Karama	2012
Ritaj G+5 Residential Building Complex	Al Jabal Consultancy	Robust Contracting LLC	Dubai Investment Park	2011



## LIST OF COMPLETED PROJECTS

PROJECT	CONSULTANT	CONTRACTOR	LOCATION	YEAR OF COMPLETION
Tower for Offices	Home of Architecture	Al Hamra Construction	Ras Al Khaimah	2011
Commercial Building	Al Jabal Consultancy Engineering	Robust Contracting LLC	Umm Suqeim 2	2011
G+1 School of Reach Science.	M/s Bel Youhah	M/s Al Shafar Transport & Cont.Co.	Al Qusais	2010
Ruler's Villa	Arkitektnik Int.	Al Hudaiba Contracting		2010
Multi Purpose Hall(The Palledium)	Elite Consulting Engineers	Al Hosenei Contracting	Media City	2009
G+4 Residential Development (12 Bldg)	Aarkitektnik INT	Obaidulla Contracting	Ras Al Khor	2009
Bus Service Station for Dubai Municipality	Atkins & Partners Overseas	Al Huda Contracting	Al Awir , Dubai	2009
Ministry of Health and Dubai Medical District.	Al Suweidi	UNEC	Al Qusais	2009
Palm Deira Sails & Office Complex	Shadid Engineering Consultant	ZSML Construction	PalmDiera Island	2009
B+G+3 Comm & Residential Building.	Al Ajmi Architecture	M/s Al Habbai Contg.	Hor Al Anz , Dubai	2009



## LIST OF COMPLETED PROJECTS

PROJECT	CONSULTANT	CONTRACTOR	LOCATION	YEAR OF COMPLETION
G+7 Buildings.	Al Suweidi Eng.	M/s Summer Contg.	Al Raffa	2009
Dr. Moopens Hospital	Al Wasl Al Jadeed	M/s Al Habbai Contracting	Al Safa Dubai	2009
G+M+16F Residential Building	Al Badia Co.	Al Falasi		2008
G+4 Residential Development (7 Bldg)	Aarkitektnik INT	UNEC	Ras Al Khor	2008
B+G+M+1 Floor Car Show room for Dubai Islamic Bank.	M/s Dar Consultant	M/s Shafar General Cont.	Al Quoz, Dubai	2008
G+7 Residential Buldg.	M/s Hijazi	M/s Yousef	Deira, Dubai	2008
New English Speaking School @ RAK	Dar Alemara	Prime Builders Contg Co.	Ras Al Khaimah	2008
Aminity Office Towers	Home of Architecture	Al Hamra Cst	Ras Al Khaimah	2007
Rak Airport	RAK Group	AAA Contracting	Al Hamra Cst	2007
Al Hamra Shopping Mall @ Rak	M/s Dar Consultant	M/s Hamra Const.	Ras Al Khaimah	2007
54 (G+1) Villas At Ras Al Khaimah	M/s Dar Consultant	. M/s Hamra Const	Ras Al Khaimah	2007





- Project : Proposed 2B+G+5Typ+Gym+R Residential Building
- Consultant: Amjad Engineering Consultant
- Contactor: KHALIFA LOOTAH CONTRACTING LLC



- Project : PB+G+3 Office Building at Mena Jabel Ali
- Consultant: Golden Square Engineering Consultants
- Contactor: JAMS CONTRACTING LLC





- Project : Proposed B+G+M SHED
- Consultant: Castle Architectural Consultants
- Contactor: JAMS CONTRACTING LLC



- Project : G+2 Villa
- Consultant: Artech Consultants LLC
- Contactor: ALLIEDTECH CONTRACTING LLC





- Project : Construction of 82 nos. Residential Units, Each Unit is Semi-Detached Villas (G+1)
- Consultant: CUBIC (Al Muhab Al Fudhi Engineering Consultants)
- Contactor: DARWISH ENGINEERING EMIRATES LLC







- Project : Proposed Building (B+G+1 Offices) & Proposed Shed (B+G+M)
- Consultant: ENG. ADNAN SAFARINI DESIGN SUPERVISION & CONSULT
- Contactor: SBB CONSTRUCTION LLC



- Project : Al Jadaf Residence (G+3P+9+R)
- Consultant: Omar Moujaes
- Contactor: KHANSAHEB CIVIL ENGINEERING LLC











- Project : Proposed Villa (B+G+I)
- Consultant: EMIRATES ENGINEER CONSULTING ENGINEERING
- Contactor: KHANSAHEB INVESTMENT LLC







- Project : SCIENTECHNIP PROPOSED OF B+G+M COMMERCIAL BUILDING
- Consultant: FACE ARCHITECTURE & DESIGN
- Contactor: KHANSAHEB CIVIL ENGINEERING LLC





- Project : B+G+7+2R – Hotel Building at Muraqabat Deira
- Consultant: NEXT ENGINEERING CONSULTANTS LLC
- Contactor: KHALIFA LOOTAH CONTRACTING LLC





- Project : (2B+G+2Floors) OFFICE DEVELOPMENT AT MIRDIF
- Consultant: JRHP
- Contactor: KHANSAHEB CIVIL ENGINEERING LLC





- Project : PROPOSED G+1 RESENCE VILLA (3 NOS.) + CAR PARKING SHADES
- Consultant: ARAB & TURK INTERNATIONAL
- Contactor: AL TALA CONTRACTING LLC




- Project : PROPOSED G+2 RESIDENTIAL BUILDING (3 nos.)  
TEACHERS RESIDENTIAL COMPLEX PHASE I
- Consultant: ARAB & TURK INTERNATIONAL
- Contactor: JABAL HAFEET BUILDING CONTRACTING CO. LLC





- Project : B+G+M+4+R – Hotel Building, Al Muteena, Deira
- Consultant: NEXT ENGINEERING CONSULTANTS LLC
- Contactor: KHALIFA LOOTAH CONTRACTING LLC





- Project : G+1P+5 TYPICAL FLOOR COMMERCIAL & RESIDENTIAL BUILDING
- Consultant: ARAB & TURK INTERNATIONAL
- Contactor: JABAL HAFEET BUILDING CONTRACTING CO. LLC





- Project : B+G+5 FLOOR COMMERCIAL/RESIDENTIAL BUILDING
- Consultant: ARAB & TURK INTERNATIONAL
- Contactor: GAMMA CONTRACTING LLC



- Project : Zone - D4 - EXPANSION IKEA
- Consultant: SHANKLAND COX
- Contactor: KHANSAHEB CIVIL ENGINEERING LLC





- Project : PROPOSED FACTORY (G) + OFFICE (G + MEZZANINE)
- Consultant: EMIRATES ENGINEER CONSULTING ENGINEERING
- Contactor: KHANSAHEB INDUSTRIES LLC



- Project : Proposed Construction G Villa+Guard Room+Driver Room+Store+Boundary Wall
- Consultant: Arab & Turk International
- Contactor: DANAT AL BUHAIRA BUILDING CONTRACTING LLC




- Project : G+1 Villa+ Majilis +Service Block+Gym+ Sub. Station+ Swimming Pool
- Consultant: ARAB & TURK INTERNATIONAL
- Contactor: AL QABDAH BUILDING CONTRACTING





- Project : G+4+Roof RESIDENTAIL BUILDING AT AL NAHDA 2
- Consultant: ARCHDOME CONSULTING ENGINEERS
- Contactor: NASHWAN GENERAL CONTRACTING LLC





- Project : G+3+ROOF LABOUR ACCOMMODATION
- Consultant: EMIRATES ENGINEER CONSULTING ENGINEERING
- Contactor: KHANSAHEB CIVIL ENGINEERING LLC



- Project : (2B+G+9Typ+HC) RESIDENTAIL BUILDING
- Consultant: ENG. ADNAN SAFFARINI
- Contactor: AL QANDEEL CONTRACTING LLC



- Project : LEGO CERTIFIED STORE DUBAI MALL, U.A.E.
- Consultant: ARCOLOGY INTERNATIONAL
- Contactor: KHANSAHEB CIVIL ENGINEERING





- Project : M/S. PARTS & BATTERY WAREHOUSE @ DIC
- Client : DABASHI ENGINEERING
- Consultant : AL HASHEMI , PLANNERS, ARCHITECTS & ENGINEERS
- Contractor : DOLPHIN CONSTRUCTION L.L.C



- Project : INTERNATIONAL SCHOOL OF CHOUEIFAT
- Consultant : ARAB & TURK INTERNATIONAL
- Contractor : DARWISH ENGINEERING EMIRATES L.L.C.





- Project : OFFICE COMMERCIAL BUILDING
- Consultant : AL MANHAL ENGINEERING CONSULTANT
- Contractor : KALIFA LOOTHA



- Project : G+M+3 RESIDENTIAL/COMMERICAL BUILDING
- Consultant : ARKIPLAN CONSULTING ARCHITECTS
- Contractor : M-TECH CONSTRUCTIONS L.L.C.





- Project : Bus Service Station for Dubai Municipality
- Consultant : Atkins & Partners Overseas
- Contractor : M/s Al Huda Contracting






- Project : Multi purpose Hall ( THE PALLADIUM at Dubai Technology & Media Freezone
- Contractor : M/s AL-HOSNEI CONTRACTING.





- Project : B+G+3 Commercial Residential Building
- Consultant : Al Ajmi Architecture
- Contractor : M/s Al Habbai Contracting.



- Project : G+I School of Research Science.
- Consultant : M/s Bel youhah
- Contractor : M/s Al Shafar Transport & Contracting .co



- Project : G+2 Commercial & Residential Building.
- Consultant : M/s Emirates eng.
- Contractor : M/s Tala Contracting





- Project : MEDICAL AND HEALTH SCIENCE UNIVERSITY
- Consultant : M/s Expert Consulting Engineering
- Contractor: M/s Prince Builder Contracting



- Project : G+M+4 RESIDENTIAL BUILDINGS
- Consultant : BABEL ENGINEERING
- Contractor : AL HABBAI CONTRACTING



- Project : AL HAMRA SHOPPING MALL
- Consultant : M/s Dar Architecture Bureau
- Contractor : M/s Al Hamara Construction





- Project : B+G+2 RESIDENTIAL BLDG.
- Consultant : AL SAHEL CONT.CO.
- Contractor : DAR CONSULTANT



- Project : G+3 RESIDENTIAL BLDG.
- Consultant : ACT CONTRACTING
- Contractor : ARABESQUE



- Project : 28+G+14 FLOOR BUILDING
- Consultant : AL SUWAIDI ENGINEERING CONSULTANT
- Contractor : OST CONSTRUCTIONAL PROJECTS







- Project : FACTORY & OFFICE BUILDING
- Consultant : WINNER CONSULTING ENGINEERS
- Contractor : SUVADA CONTRACTING



- Project : Dr. Moopens Hospital
- Consultant : Al Wasl Al Jadeed
- Contractor : M/s Al Hudaiba Contracting



- Project : COMMERCIAL BANK OF DUBAI
- Consultant : AL JABAL CONSULTANCY
- Contractor : ROBUST CONTRACTING.LLC.





- Project : RITAJ RESIDENTIAL BUILDINGS
- Consultant : AL JABAL CONSULTANCY



- Project : G+M+16 STORY RESI. BUILDING
- Consultant : M/s AL BADIA CONT.CO
- Contractor : AL FALASI



- Project : (G+7 STORY)RESIDENTIAL BLDG.
- Consultant : M/s AL YOUSEF CONT.CO.
- Contractor : AL HIJAZI






- Project : Ruler's Villa
- Consultant : ARKITEKNIK Int.
- Contractor : Al Hudaiba Contracting



- Project : (B+G+M+I Floor) Car Showroom for Dubai Islamic bank
- Consultant : M/s Dar Consult
- Contractor: M/s Al Shafar General Cont.



- Project : G+I Villa at Al Wasl
- Consultant : Eng. Consortium
- Contractor : Khalil Al Fardan





- Project : Office Buildings for Trigon GULF F -ZCO
- Consultant : Chawla Archtrula
- Contractor : Al Nahda Contracting



- Project : G+3 OFFICES & RESIDENTIAL BUILDING
- Consultant : ARAB & TURK INTERNATIONAL
- Contractor : SHAHARCO CONTRACTING.




- Project : MOSQUE AT KARAMA
- Consultant : AL HASHEMI
- Contractor : KHANSAHEB CIVIL ENGINEERING LLC.





# LANDMARK PROJECTS



- Project : SEVEN STAR PALACE HOTEL
- Consultant : HOME OF ARCHITECTS
- Contractor : AL HAMRA CONTRACTING.



- ❑ Project : PALM DEIRA SALES OFFICE
- ❑ Consultant : SHADID CONSULTING
- ❑ Contractor : ZSML CONSTRUCTION





- Project : TOWER FOR OFFICES
- Consultant : M/s Home of Architecture
- Contractor : M/s Al Hamra Construction



# APPRECIATION & RECOMMENDATION LETTER



**KABRI**

International Cont. Co. L.L.C

كابري انترناشيونال ذ.م.م

U A E - U S A - J O R D A N

Ref : KIC0119-LTR-JLI-0005-00  
Date : 16<sup>th</sup> February 2023

**Project: M1009/EL-EV - Replacement of 10 Nos of Elevators for Pedestrian Bridges at Various Locations in Dubai**

**TO WHOM IT MAY CONCERN**

We would like to put on our record, our appreciation for the Aluminum Cladding Panel Installation and CAT Ladder Installation works carried out for the above mentioned project by Jumeirah Light Industries LLC.

We have successfully completed the project without any quality issues or significant delays and we owe this to the excellent quality of workmanship and speed of service provided by JLI within the required time frame of the contract. The team of dedicated Engineers and workers are highly professional who helped make this project a great success.

We are satisfied with the capabilities and performance of Jumeirah Light Industries LLC and would recommend them for similar works in the future without any hesitation.

Yours faithfully,

**For KABRI INTERNATIONAL CONTRACTING CO. LLC.**

أحمد درويش



**Ahmed Darwish  
Project Manager**





arab & turk international  
consultants | architects | engineers



الشركة العربية التركية العالمية  
استشارات معمارية و هندسية

2<sup>nd</sup> August 2014

### Contractor Recommendation Letter

This is to certify that M/S Jumeira Light Industries L.L.C, has successfully carried out and completed the Aluminum works for International School of Choueifat, DIP, project.

M/S Jumeira Light Industries L.L.C have a good team of technical manpower, performs the work professionally and with devotion to complete the specified projects tasks within the scheduled time and to our clients and our satisfaction.

We wish them every success in their future business and would like to work with them again on our future up-coming projects. We would highly recommend them for any firm who is looking for high quality, professional and a dependable contractor.

Thanking you.

Yours faithfully,

الشركة العربية التركية العالمية  
ARAB & TURK INTERNATIONAL  
CONSULTANTS  
P.O. Box: 2157, SHARJAH - U.A.E.



August 4, 2014

### Recommendation Letter

This is to certify that M/s. Jumeirah Light Industries LLC has successfully carried out and completed the Aluminium gates and cast aluminium fence for Medcare hospital at Al Saffa, as sub-contractor to M/s. Al Hudaiba Contracting LLC.

We wish them every success in their future business.

This letter is issued as per the request of M/s. Jumeirah Light Industries without any obligation on our part.

For Al Wasl Al Jadeed Consultants

  
Jacob K.T.  
Projects Manager  
al wasl al jadeed consultants  
P.O.Box 24427, Dubai  
United Arab Emirates



3/12/23, 1:59 PM

Jumaira light Industries LLC Mail - 6316508 - Nomination Letter for Aluminium & Glass Works (Left, Right Sides & Basement ...



Nazeer Ahamed A <nazeer@jlilc.com>

## 631 6508 - Nomination Letter for Aluminium & Glass Works (Left, Right Sides & Basement Area)

ANK Developers <admin@ankdevelopers.com>

Wed, Mar 16, 2022 at 3:33 PM

To: Renaissance <rec@recgroup.ae>, Iurehman@yahoo.com, mohsin@recgroup.ae

Cc: khurram\_memon@hotmail.com, Muhammad Aslam <aslam@ankdevelopers.com>, Raja Praveen

<rajapaveen@ankdevelopers.com>, Ikhlas Lassa <ikhlas@ankdevelopers.com>, Grace Legitimas

<Grace@alburoojrealestate.com>, Nazeer Ahamed A <nazeer@jlilc.com>, Jumeria Light Industries LLC

<jli@enirates.net.ae>, Saheer Ali Ahmed <saheer@jlilc.com>, enginfo.igcllc@gmail.com, enginfo1.igcllc@gmail.com

Dear Sir,

Hope you are doing well,

This is to inform you that the client has appointed **Jumeirah Light Industries LLC** as a specialized Sub Contractor for the above Subject. Below attached file for your reference.

Kindly do the needful & necessary action for the same.

--

**Thanks & Regards,**

ANK Developers,  
809, Opal Tower,  
Business Bay, Dubai-UAE.  
Tell: 04 548 0752



### 2 attachments



**Nomination Letter.pdf**

40K



**Approved Quotation.pdf**

358K





Date: 16<sup>th</sup> March, 2022  
Ref No: ANK/REC/02/14

To,

The Renaissance Consultant,  
Dubai, UAE.

Kind Attn: Mr. Intekhab / Mr. Mohsin

Project : B+G+1 Residential Villa on Plot No: 6316508, Dubai Hills, Dubai.  
For Ms. Faiza Muhammad Asif Muhammad Amin.  
Consultant : Renaissance Engineering Consultant  
Main Contractor : Indogulf Contracting LLC.

**Subject: Nominated Sub Contractor for Aluminium & Glass Works (Left, Right Side  
and Basement of the Villa)**

Dear Sir,

We hereby Notify you that the Client has Granted approval for “M/S. Jumeirah Light Industries LLC” as a specialist Sub-Contractor for the above-mentioned Subject work. Their final quotation (Amount AED 150,000.00/- Without VAT) for the scope of work according to attached quotation (Qtn Ref. JLI/T40a/22018 Rev05 dated on 13.03.2022) the same is attached for your reference.

Kindly acknowledge this letter of Nomination & Enclosures also, the above items are a PS Items, the main contractor should provide the material cost implication for the consultant and client review and approval.

This is for your information, action & record.

**Sub-Contractor Detail:**

JUMEIRAH LIFHT INDUSTRIES LLC.  
P.O. Box No: 6466, Dubai, UAE.  
Tel: 04-267 7999  
Contact Person: Mr. Saheer, Mr. Nazeer  
Contact No: 055 693 8798, 056 488 7797

With Regards,

Yours Truly

Enclosures: As Note



# **MATERIAL SUBMITTAL APPROVAL**



هَنْدِيشَةُ الدَّوَلِيشَةِ الْإِمَارَاتِ  
DARWISH ENGINEERING EMIRATES

Ref : DJ/628/FA//MO-004

Date : 3<sup>rd</sup> April 2023

إشارتنا :

التاريخ :

M/s. Jumaira Light Industries LLC  
Tel:- 04- 2677999 Fax: 04- 258668  
Email:- [jli@emirates.net.ae](mailto:jli@emirates.net.ae)

For the attention of the General Manager

CONSTRUCTION OF EXTENSION OF OBEROI RESORT – PHASE – 2  
AJMAN – UAE

Sub: - Responded Submissions by Consultant- Request for Approval –  
DJ/628/DEE/SA/007-Rev.01- Aluminum & Glazing Work

With reference to the above-mentioned subject, please find herewith attached Consultant response to our below submissions, related to your Request for Approval as following:

1. DJ/628/DEE/SA/007-Rev.01- Aluminum & Glazing Work with status **approved as Noted.**

You are hereby requested to comply with Consultant comments, and to notify the Main Contractor.

This is for your information and record.

Yours faithfully,  
For DARWISH ENGINEERING EMIRATES,

Eng. Fehmi Al Hafiz  
(Projects Manager)

For:

C.C. Project Engineer, Q.S. Engineer

LIMITED LIABILITY CO. (CAPITAL Dhs 25,000,000/00)

شركة ذات مسؤولية محدودة (رأس مال ٢٥,٠٠٠,٠٠٠/٠٠ درهم)

SHARJAH : P.O. Box 4484 Tel. 5325297 Fax (06) 5397066  
AJMAN : P.O. Box 873 Tel. 7435161 Fax (06) 7436484  
DUBAI : P.O. Box 11175 Tel. 2675161 Fax (04) 2675167  
ABUDHABI : P.O. Box 51 Tel. 6393391 Fax (02) 6339970



الشارقة : ص.ب ٤٤٨٤ : ٥٣٩٧٠٦٦ فاكس : ٥٣٢٥٢٩٧ : ٠٦  
عجمان : ص.ب ٨٧٣ : ٧٤٣٦٤٨٤ فاكس : ٧٤٣٥١٦١ : ٠٦  
دبي : ص.ب ١١١٧٥ : ٢٦٧٥١٦٦ فاكس : ٢٦٧٥١٦٧ : ٠٤  
أبوظبي : ص.ب ٥١ : ٦٣٩٣٩٧٠ فاكس : ٦٣٩٣٣٩١ : ٠٢

E-mail : [darengg@darwishengineering.com](mailto:darengg@darwishengineering.com)





Project Name : OBEROI RESORT EXTENSION- Package-2  
 Employer : Al Zorah Development Private Company Ltd. P.S.C  
 Engineer : laceco Engineering Consultancy  
 Contractor : Darwish Engineering Emirates

ALZORAH

laceco|architects&engineers



30.03.2023

## Request for Approval/Consent of Sub-Contractor

Date	30.03.2023		
Reference	DJ/628/DEE/SA/07-Rev.01		
Sub-Contractor Reference	Trade	Building	Serial No.
	Villa		07-Rev.01

### A. Submittal Details:

Aluminium & Glazing Works

Submittal No. : 07 Rev-01  
☐ Additional information to submittal No. ....  
☐ Alternative to approved/not approved Submittal No. ....

Name of Proposed Sub-Contractor : M/s. Jumairah Light Ind. LLC  
 Address of Sub-Contractor : Sharjah UAE  
 Person in Charge :  
 Tel./Fax No :  
 Trade or "Type of Work" : Aluminium & Glazing Works  
 B.O.Q. Ref. No :  
 Specification Reference :  
 Quantity of Work to be Subcontracted :  
 Total Quantity in Contract :  
 Date : Time :  
 Remarks :  
 For The Contractor : Eng. Mohammad Mamdouh - Technical Engineer 30.03.2023  
 Name Signature Date  
 For The Sub-Contractor : 30.03.2023  
 Name Signature Date



Attachment Description

### B. Engineer's Comments:

- Approved subject to:
- Comply with all project specs & details & manufacturer requirements
  - Comply with the Authorities & civil defence standards & requirements
  - Submit organization chart for the executed team at site along with training certificate from manufacturer
  - Submit shopdrawing, material submittal, method of statement.
  - Mockup to be provided at site.

The above described sub-contractor has been reviewed and is:

☐ A  
Approved

☒ B  
Approved as Noted

☐ C  
Resubmit as Noted

☐ D  
Rejected

For The Engineer:



RECEIVED  
01 APR 2023

BY: *[Signature]*

Signature: *[Signature]* Date: 14/4/2023  
 Attachment Description:



هَنْدِيشَةُ الدَّوْلِيَّةُ لِلْإِمَارَاتِ  
**DARWISH ENGINEERING EMIRATES**

Ref : DJ/605/FA//MO-003

Date : 18<sup>th</sup> July 2022.

إمارتنا :

التاريخ :

M/s. Jumaira Light Industries LLC  
Tel:- 04- 2677999 Fax: 04- 258668  
Email:- [ili@emirates.net.ae](mailto:ili@emirates.net.ae)

For the attention of the General Manager

Construction of Al Zorah Golf Club House – Ajman on Plot No. G-01-002  
Ajman – UAE

Sub: - Responded Submissions by Consultant- Document Submittal-Prequalification  
(SA-038-Rev.01- For Aluminum & Glazing Works).

With reference to the above-mentioned subject, please find herewith attached Consultant response to our below submissions, related to your prequalification submittal as following:

1. DJ/605/DEE/SA/038-Rev.01 dated 12/07/2022- For Aluminium & Glazing Works with status Approved as Noted.

You are hereby requested to comply with Consultant comments, and to notify the Main Contractor with any civil impacts, or likewise for other trades, in due course in timely manners.

This is for your information and record.

Yours faithfully,  
For DARWISH ENGINEERING EMIRATES,

Eng. Fehmi Al Madani  
(Projects Manager)

C.c. Project Engineer, Q.S. Engineer

**LIMITED LIABILITY CO. (CAPITAL Dhs 25,000,000/00)**

شركة ذات مسؤولية محدودة (رأس مال ٢٥,٠٠٠,٠٠٠/٠٠ درهم)

SHARJAH : P.O. Box : 4484 Tel. : (06) 5325297 Fax : (06) 5397066  
AJMAN : P.O. Box : 873 Tel. : (06) 7435161 Fax : (06) 7436484  
DUBAI : P.O. Box : 11175 Tel. : (04) 2675161 Fax : (04) 2675167  
ABUDHABI: P.O. Box : 51 Tel. : (02) 6393391 Fax : (02) 6339970



المشاركة : ص.ب ٤٤٨٤ : تليفون : ٥٣٢٥٢٩٧ (٠٦) فاكس : ٥٣٩٧٠٦٦ (٠٦)  
عجمان : ص.ب ٨٧٣ : تليفون : ٧٤٣٥١٦١ (٠٦) فاكس : ٧٤٣٦٤٨٤ (٠٦)  
دبي : ص.ب ١١١٧٥ : تليفون : ٢٦٧٥١٦١ (٠٤) فاكس : ٢٦٧٥١٦٧ (٠٤)  
أبو ظبي : ص.ب ٥١ : تليفون : ٦٣٩٣٣٩١ (٠٢) فاكس : ٦٣٩٩٧٠٠ (٠٢)

E-mail : [darengg@darwishengineering.com](mailto:darengg@darwishengineering.com)



PROJECT NAME: <b>Al Zorah Golf Club House - Ajman, UAE</b>	EMPLOYER: <b>ALZORAH</b>	DT No.: <b>DJ/605/DEB/BA/036</b> Rev.01
PROJECT MANAGEMENT:	ENGINEER:  <b>Rafik El-Khoury &amp; Partners</b> Consulting - Engineers	DATE: <b>12/07/2022</b>
		CONTRACTOR: 

### DOCUMENT TRANSMITTAL FROM CONTRACTOR (DT)

WE ARE FORWARDED HERewith UNDER SEPARATE COVER THE MATERIAL/DATA LISTED BELOW:  
THIS SUBMITTAL IS INTENDED FOR : (TICK AS APPROPRIATE)

TYPE	<input type="checkbox"/> APPROVAL/COMMENT	<input type="checkbox"/> INFORMATION/RECORD	<input type="checkbox"/> TEST
	<input type="checkbox"/> GUARANTEE / WARRANTY	<input type="checkbox"/> CERTIFICATES	<input type="checkbox"/> SAMPLE
	<input checked="" type="checkbox"/> SUB-CONTRACTOR PREQUALIFICATION	<input type="checkbox"/> SUPPLIER PREQUALIFICATION	<input type="checkbox"/> TECHNICAL DATA/DATA SHEET
	<input type="checkbox"/> METHOD STATEMENT	<input type="checkbox"/> AS PER YOUR REQUEST	<input type="checkbox"/> OTHERS.....

Ref No. ....

SUBJECT : Aluminium & Glazing Works - Prequalification

Description of Transmittal : Aluminium & Glazing Works

M/s. Jumaira Light Industries LLC

Contractor's Representative	Eng. Muhanad Baqeer (Technical Engineer)	Signature: 	Date: 12/07/2022
-----------------------------	---	--	------------------

#### Consultant's Response / Comments

*Final approval subject to full compliance with Contract requirements including approval of mock-ups and submittal of necessary warranties*

ALZORAH DEVELOPMENT


Name: Eng. Cesar Lahoud-  
Project Manager

Signature: 

Date: 18/7/22

FOR CONSULTANT USE:

FOR CONTRACTOR USE:

Rafik El-Khoury & Partners	DOCUMENT REVIEWED
Status:	<input type="checkbox"/> APPROVED <input checked="" type="checkbox"/> APPROVED AS NOTED <input type="checkbox"/> REVISE AND RESUBMIT <input type="checkbox"/> REJECTED
Signature: 	Date: 18/7/22
Approval Shall not relieve the Contractor of his liabilities under the Contract or constitute of any change to the Contract Documents.	

RELKQ 07-A2  
Rev : 00

*13/7/22*





Mr ASADOLLAH HOSSEINALI BAKSHI(MERAAS ESTATESLLC		 <b>Eng. Adnan Saffarini Office</b> Architects & Engineering Consultants		 اس بي بي للأبنشاءات ش.ذ.م.م <b>SBB CONSTRUCTION L.L.C</b> Its The Quality No The Quantity	
Page 1 of 2	Doc Ref.:	EAS-RMA	Form sheet Title:	<b>Request For Material Approval</b>	

R.M.A No.	EAS-SBB-RMA-002	Rev.	00	Date	Monday, 13 January 2020
<input checked="" type="checkbox"/> New Submittal		<input checked="" type="checkbox"/> Re-Submittal			

Project Title	B+G+1 OFFICES & B+G+M SHED		Plot No.	6129578	
Employer	Mr ASADOLLAH HOSSEINALI BAKSHI		Location	Ras Al Khor Ind. First	
Consultant	M/s Eng. Adnan Saffarini Office (EAS)	Contractor	M/s SBB Construction L.L.C		
Consultant's Eng.	Engr Mohammed Metani	Consultant's MEP Eng.			
Sub-contractor	M/s Jumaira Light Industriess	Trade	Aluminum/Facade		

**Description / Technical Literate / Material Submittal for:**

FAL COLORS FOR ALUMINUM CLADDING FOR BUILDING FAÇADE DIFFERENT AREAS

ALM-121 (RAW GREY) - As highlighted

ALM-115 (BRIGHT CHAMPAGNE SILVER) As Highlighted

**ATTACHMENTS**
☒ Sample
 ☐ Technical Data
 ☐ QA/QC Reports
 ☐ Certificates
 ☐ Method Statement
 ☐ Others

**Area of Application / Location**


Drawings Ref.	SAMPLE DRAWING		Copy Attached for Reference
Specification Ref.		B.O.Q. Ref.	NA
Origin:	UAE	Manufacturer Name	
Local Agent:	JUMEIRAH LIGHT INDUSTRIES		
Tel:	06-3474634	Email	

**CONTRACTOR'S ATTESTATION**

Material / Submittal Comply with Specifications	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> Alternative
If Alternative, State Details:		

<b>Requested By Contractor</b> Name: <u>Engr Vijin Basharudeen</u> Signature:  Date: 13 / 01 / 2020      Time: 2 : 00 PM/AM	<b>Received by Consultant</b> Name: <u>Engr Mohd. Metani</u> Signature:  Date: 13 / 01 / 2020      Time: 11 : 00 PM/AM
---	--

Mr ASADOLLAH HOSSEINALI BAKSHI(MERAAS ESTATESLLC		 <b>Eng. Adnan Saffarini Office</b> Architects & Engineering Consultants		 اس بي بي للأشاعات ش.ذ.م.م <b>SBB CONSTRUCTION L.L.C</b> Its The Quality No The Quantity	
Page 2 of 2	Doc Ref.:	EAS-RMA	Form sheet Title:	<b>Request For Material Approval</b>	

<b>Consultant's Comments (Project Manager / Resident Engineer)</b>  Approved As per Attached drawing	
<b>Approval Status:</b> <input checked="" type="checkbox"/> Approved <input type="checkbox"/> Approved As noted <input type="checkbox"/> Re-Submit As noted <input type="checkbox"/> Rejected	<b>Name of Consultant's Representative:</b> Engr Mohd.Metani <b>Signature:</b>  <b>Date:</b> 13 / 01 / 2020 <b>Time:</b> 11 : 00 PM / AM

<b>Received by Contractor</b>	<b>Name of Contractor's Representative:</b> Engr Vijin Basharudeen <b>Signature:</b>  <b>Date:</b> 13 / 10 / 2020 <b>Time:</b> 11 : 05 PM / AM
-------------------------------	---



## MATERIAL SUBMITTAL SHEET

**KHANSAHEB CIVIL ENGINEERING L.L.C.**  
**CONSTRUCTION**



Q6

Contract / Order		Al Jadaf Residence		Date : 03-03-2019	
Contract / Order No.		201A18003		Submittal Ref. No. : KCE/MS/044 Rev.05	
FAO	Khansaheb Investments				
Client / Consultant	Omar Moujaes Architects				
Material Description	Material Submittal for 6mm Emicool solite neutre 71/42 Grey + 12mm Airspace + 6mm Clear				
Spec. Ref.	10. Aluminium Door and Windows				
B.O.Q. Ref.					
Location					
Manufacturer or Supplier	Specified	Pilkington			
	Proposed	Intraco UAE. Limited			
Reference Number	Specified				
	Proposed				
Size / capacity / type or duty	Specified				
	Proposed	24mm Thick.			
Standard Ref.					
Finish Colour					
Drawing Ref.	A-402, M-02.				
Attachments	Technical data sheet, Photograph of approved DGU samples.				
Additional Information	N/A				
Submitted By	Prakash				
Please return to Khansaheb				Tick Status (✓)	
Reply / Remarks - Approved as per the client approval. - Architect requested a clear glass with a lighter tint, but client was ok with the attached. Signed <i>[Signature]</i> Khansaheb L.L.C. Dated 10/3/2019.				Approved	A <input type="checkbox"/>
				Approved as Noted	B <input checked="" type="checkbox"/>
				Revise & Resubmit	C <input type="checkbox"/>
				Not Approved	D <input type="checkbox"/>
				Other	E <input type="checkbox"/>

KCE/Q6/12/2014 Rev. 0

OMAR MOUJAES - Architect  
P.O. Box 123456, Dubai, UAE





**Project Name: KHALID BIN MOHAMMAD SCHOOL RENOVATION, SHARJAH, U.A.E.**

### WORK INSPECTION REQUEST

SUBMITTAL REF:	REV.	DATE	DISCIPLINE	INSPECTION DATE & TIME
KBM-3230/IR/A/002/0504	00	05 Apr 2021	Architecture	07 April 2021 @ 10:00 am

ITEM NO.	DESCRIPTION	LOCATION	CONTRACT SPECS/DWG REF
1	Inspection of Aluminum windows and arch mockup Sample in existing building phase 1 to proceed with shop drawings and further execution.	Existing building GF Entrance	As per project drawings & instructions

**Enclosure:**

Drawing ☒

Sample/test ☐

Method of statement ☐

**Submittal For:**

For Approval ☒

For Information only ☐

Other ☐

**Notes:**

Note: We certify that the material submitted herewith has been reviewed in detail and is in strict conformance with the contract drawing and specification unless as stated otherwise.

Contractors Name: Ovais bin Mubeen

Signature:

Designation: Project Manager

**Consultant's Comments:**

Signature: \_\_\_\_\_

Date: \_\_\_\_\_

**DPW Engr. Comments:**

Signature: \_\_\_\_\_

Date: \_\_\_\_\_

**Employer's Comments:**

No objection

All windows to follow the drawings. Windows should be properly sealed and a water tight test will be carried out after completion of installation

Signature:

Ammar Tawfeek



Date: \_\_\_\_\_

07/04/2021

**ACTION CODE:**

- A. ☐ Approved
- B. ☒ Approved as noted
- C. ☐ Incorporate comments and re-submit
- D. ☐ Rejected

Corrections or comments made relative to submittals during this review do not relieve the contractor from compliance with the requirements of the drawings and specifications. This check is only for review of general conformance with the design concept of the project and general compliance with the information given in the contract documents. The contractor is responsible for confirming and correlating all quantities and dimensions, selecting fabrication processes and techniques of construction, coordinating his work with that of other trades and performing his work in safe and satisfactory manner.

<b>The Employer</b> <b>M/s Islamic Affairs &amp; Charitable Activities Department</b>	<b>The Engineer</b>  <b>AL HASHEMI</b> <small>CONSULTANTS AND PROJECT ENGINEERS</small> <small>TEL: 011 4 269 4464 FAX: 011 4 269 4477 P.O. BOX 18737 / DOKKI / CAIRO / EGYPT</small> <small>E-MAIL: alhashemi@alhashemi.com WEBSITE: www.alhashemi.com</small>	<b>The Main Contractor</b> Q6  <b>KHANSAHEB</b> <b>MOSQUE (JAMA)</b>																																																																
Project: <b>MOSQUE (JAMA)</b>																																																																		
<b>TECHNICAL SUBMITTAL</b>																																																																		
TS No.064.Rev.1 <span style="float: right;">Date :03/02/11</span>																																																																		
Project No : AH - 1074 Employer : M/s Islamic Affairs & Charitable Activities Department Consultant : AL HASHEMI Main Contractor : KCE		KHANSAHEB CIVIL ENGINEERING LLC KB652 - MOSQUE AT AL KARAMA DATE RECEIVED <b>07/02/11</b> LOG REF. <b>50/02</b>																																																																
<b>Details</b> Item Description Spec./BOQ/Drwg. Reference List of Enclosures <input checked="" type="checkbox"/> Vendors Technical <input type="checkbox"/> Compliance Statement <input type="checkbox"/> Mill Certificate <input type="checkbox"/> Others	<b>PREQUALIFICATION WORKS FOR ALUMINIUM &amp; GLAZING WORKS</b> <b>M/S JUMAIRA LIGHT INDUSTRIES</b>																																																																	
	<table border="1" style="width:100%; border-collapse: collapse;"> <thead> <tr> <th>Distribution</th> <th>Original</th> <th>Copy</th> <th>Action</th> </tr> </thead> <tbody> <tr><td>Contracts Manager</td><td></td><td></td><td></td></tr> <tr><td>Project Manager</td><td></td><td></td><td></td></tr> <tr><td>Site Agent</td><td></td><td></td><td></td></tr> <tr><td>MEP Co-ordinator</td><td></td><td></td><td></td></tr> <tr><td>Civil Co-ordinator</td><td></td><td></td><td></td></tr> <tr><td>Quantity Surveyor</td><td></td><td></td><td></td></tr> <tr><td>Engineers</td><td></td><td></td><td></td></tr> <tr><td>QA/QC</td><td></td><td></td><td></td></tr> <tr><td>Safety</td><td></td><td></td><td></td></tr> <tr><td>Foremen</td><td></td><td></td><td></td></tr> <tr><td>Surveyors</td><td></td><td></td><td></td></tr> <tr><td>Al Hashmi</td><td></td><td></td><td></td></tr> <tr><td>Sub Contractor</td><td></td><td></td><td></td></tr> <tr><td>Head Office</td><td></td><td></td><td></td></tr> <tr><td>Site File</td><td></td><td></td><td></td></tr> </tbody> </table>		Distribution	Original	Copy	Action	Contracts Manager				Project Manager				Site Agent				MEP Co-ordinator				Civil Co-ordinator				Quantity Surveyor				Engineers				QA/QC				Safety				Foremen				Surveyors				Al Hashmi				Sub Contractor				Head Office				Site File			
Distribution	Original	Copy	Action																																																															
Contracts Manager																																																																		
Project Manager																																																																		
Site Agent																																																																		
MEP Co-ordinator																																																																		
Civil Co-ordinator																																																																		
Quantity Surveyor																																																																		
Engineers																																																																		
QA/QC																																																																		
Safety																																																																		
Foremen																																																																		
Surveyors																																																																		
Al Hashmi																																																																		
Sub Contractor																																																																		
Head Office																																																																		
Site File																																																																		
Issued by M/s. Khansaheb Civil Engineering (L.L.C) Project Manager: <i>Eady</i> Date: _____ Response required by: _____		Received by M/s. AL - Hashemi Project Manager Date: _____ <div style="border: 2px solid black; padding: 5px; text-align: center;"> <b>AL HASHEMI</b>  <b>AH - 1074</b>  <b>03 FEB 2011</b>  <b>RECEIVED</b> </div>																																																																
<b>FOR THE USE OF AL - HASHEMI</b>																																																																		
<b>Action :</b> <input type="checkbox"/> 1- Approved <input type="checkbox"/> 3- Revise and Resubmit <input type="checkbox"/> 5- Not Reviewed <input checked="" type="checkbox"/> 2- Approved With Comments <input type="checkbox"/> 4- Rejected <input type="checkbox"/> 6- Other																																																																		
NOTE :- For Action 3 and 4 a copy of this transmittal to be attached to the Re-Submittal																																																																		
<b>Comments :</b> * Client/Engineer has no objection. * Materials & shop drawings shall be submitted																																																																		
Reviewed By : <u>PM</u> <span style="float: right;">Date : _____</span> Engineer's Representative : <u>07/02/11</u> <span style="float: right;">Date : <u>07/02/2011</u></span> Received By : M/s. Khansaheb Civil Engineering (L.L.C)																																																																		
Project Manager : _____ Date : _____																																																																		

The approval by the Engineer does not relieve Contractor / Sub-contractor from his obligations/responsibilities under the contract and shall not constitute a departure from the contract

according to contract conditions / specifications



KHANSAHEB CIVIL ENGINEERING LLC			
KB671 - SAFA VILLA 2			
DATE RECEIVED		30/01/13	
LOG REF.		01/492	
Distribution	Original	Copy	Action
Contracts Manager			
Project Manager			
Site Agent			
Civil Co-ordinator			
MEP Co-ordinator			
Quantity Surveyor			
Engineers			
Surveyors			
Sub-Contractor			
SAFA VILLA 2 PHASE-2			
Khansaheb Civil Engineering LLC			
Site File			



1491- SAFA VILLA 2

**KHANSAHEB**

**TECHNICAL  
SUBMITTAL**

CONTRACT NO.  
CONTRACT TITLE  
CONTRACTOR

Submittal Type: **TECHNICAL SUBMITTAL**  
 Submittal No: **KCE/JLI/TS/012**  
 Revision No: **02**  
 Revision Date: **27/01/2013**  
 Title: **Pre Qualification Document for Aluminium Glazing Works**  
 Discipline: **Structural**

Product Name : Aluminium Glazing Works  
 Manufacturer : Jumaira Light Industries LLC

TO : Arif & Bintok

FROM : Khansaheb Civil Engineering LLC

**DESCRIPTION :**

Pre-Qualification Document for Jumaira Light Industries LLC

Aluminium Glazing Works

1. Quality Policy
2. Organization Chart
3. List of Approvals
4. List of Procedures



**CONSULTANT'S COMMENTS :**

- No objection subject to satisfactory performance
- Mock-ups to be done for final approval.
- Subject to approval of material

**CONTRACTOR'S REVIEW**

Contractor has reviewed this submission prior to submission to Consultant

SIGNATURE

*[Signature]*

**SUBMITTAL STATUS**

APPROVED NO COMMENTS ☐

APPROVED AS NOTED ☒

NOT APPROVED - RESUBMIT ☐

FOR RECORD ONLY ☐

Date Received by Consultant

Date Returned to Contractor

**LEAD SECTOR CONSULTANT'S SIGNATURE**

For and on behalf of  
Arif & Bintok

Date : 30/1/13





PROJECT: PARTS AND BATTERY V HOUSE AND BATTERY ASSEMBLY ON PLOT NO 5320238 AT SAIH SHUAIB3 AT DIC FOR DAHBASHI ENGINEERING.

SUBCONTRACTOR/SUPPLIER APPROVAL FORM

Project no AH-1110	Subcontractor Submittal No: S-400/SC-06
Client: Dabhashi Engineering	Date: 29.01.14
Consultant: Al Hashemi ,Planners,Architects,Engineers.	Classification: Civil
Contractor: Dolphin Constructions	Prev. Submittal No: -
Sub-Contractor/Supplier: Jumairah Light industries	Date: -
	Status: -
Intend to use for "Activity": Aluminium and Glazing works	Copy Attached: Yes /No

Dear Sir,

Please find enclosed 3 sets of supporting documents pertaining to our proposed subcontractor and includes the following:

1. Name and classification.
2. Details of recent performances.
3. Type, number and current location of plant to be deployed on this project.
4. Full list of names, qualifications and experience of staff.
5. Detailed and comprehensive method statement of performance.
6. Certificates/licenses from relevant authorities.
7. Written confirmation that he will act and comply in full conformity with the Contract and the main contractor's programme of works.

<input checked="" type="checkbox"/>
<input checked="" type="checkbox"/>
<input checked="" type="checkbox"/>
<input checked="" type="checkbox"/>
<input checked="" type="checkbox"/>
<input checked="" type="checkbox"/>
<input checked="" type="checkbox"/>

Contractor's Project Manager:

Name: Shahid Shaikh

Signature:

Date: 29/1/14

CONSULTANT COMMENTS:

→ please find attached the comments sheet

STATUS

☐

APPROVED

☒

APPROVED WITH COMMENTS

☐

NOT APPROVED

(An approval does not relieve the contractor of his obligations under the contract and he shall be liable for all acts, defaults and negligence by the subcontractor)

Consultant's Representative

Name: Mohamed Awad

Signature:

Date: 05/02/2014

CLIENT REPR. COMMENTS:

As per the comment of Consultants Representative

STATUS

☐

APPROVED

☒

APPROVED WITH COMMENTS

☐

NOT APPROVED

Client's Representative

Name: MUHAMMAD HUSSAIN

Signature:

Date: 08/02/2014

Note: Original + One copy of commented submittal should be returned for client/consultant reference.

Consultant Receipt

Client Repr. Receipt

Contractor Receipt





**Tel. : +971 4 2677999, Fax : +971 4 2586668**  
**P.O.Box 6466 Dubai -UAE**  
**E-mail : [jli@emirates.net.ae](mailto:jli@emirates.net.ae)**



**JUMAIRA LIGHT INDUSTRIES L.L.C.**

Warehouse No. 24, Doha Street,  
Al Qusais Industrial Area

